
Steel Rebar & Reinforcement
Product Technical Sourcing Proposal

Construction Materials Equipment

Real supplier reference image. Final brand, model and appearance depend on selected quotation.

RECOMMENDED
SUPPLY

CONFIGURATION

Approve a representative sample and technical data before buying volume. Start with
the smallest economical trial shipment and compare grade, specification, packaging,
origin, freight and delivered cost.
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Product Overview, Applications & Primary Use

Deformed steel rebar in multiple sizes supplied with tensile and bend tests for RC structures.

Technical sourcing approach

- Confirm the real operating duty and site conditions before comparing models.

- Compare supplier quotations against one common technical specification.

- Require a factory test, drawings, manuals and a critical-spares list.

- Plan freight, inspection, installation interfaces and after-sales support before purchase.

Applications and primary use

- Industrial use described for this material: Deformed steel rebar in multiple sizes supplied with tensile and bend tests for RC
structures.

- Trial production and quality approval before regular imports.

- Replacement of an existing grade only after compatibility testing.

- Commercial supply based on confirmed monthly consumption and storage conditions.
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Product-Specific Technical Specification

Selection parameter Required function / value Buyer or site input

Material/grade Exact commercial grade or agreed equivalent Provide current grade and application

Key properties Meet the process-critical physical and chemical values Mark required limits on the data sheet

Certification Provide batch certificate or certificate of analysis List testing and regulatory needs

Sample approval Representative pre-shipment sample for production test State sample quantity and test method

Packaging Protect material through shipment and storage Specify bag, drum, IBC or bulk format

Order quantity Match trial or regular consumption State trial quantity and monthly
demand

Storage/shelf life Remain stable under Afghan warehouse conditions State temperature and shelf-life needs

Logistics Suitable handling and transport classification Provide destination and unloading
limits

Buyer checklist and quotation requirements

- State exact application, current grade and acceptable equivalent brands.

- Provide required property limits, technical data sheet and certificate format.

- Approve a representative sample in the actual production process.

- Confirm packaging, palletising, shelf life and storage conditions.

- State trial quantity, forecast monthly demand and delivery destination.

- Separate material price, inland China cost, freight, insurance and clearance.

- Require batch identification and pre-shipment document review.

Final technical parameters, included accessories and acceptance criteria must be confirmed in the supplier quotation, test report and purchase contract. Do
not purchase from photographs alone.
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Indicative Product Pricing & Supply Guide

PRODUCT QUOTATION
BASIS

Final pricing for Steel Rebar & Reinforcement follows the confirmed technical
specification, required rating or capacity, included accessories, inspection scope,
delivery terms and destination.

Supply component Indicative planning range Quotation basis

Samples and testing US$3k-30k Approve quality before volume purchase

Trial commercial shipment US$1k-8k Smallest economical order quantity

Freight and clearance US$2k-10k Consolidated cargo where permitted

Handling and initial stock US$1k-6k Only required launch inventory

Low-entry procurement total US$7k-54k Final cost follows grade and shipment size

Technical sourcing and delivery process

Phase 1 Define requirement and request comparable quotations - 1 to 2 weeks

Phase 2 Technical clarification, negotiation and inspection plan - 1 to 3 weeks

Phase 3 Manufacture or refurbishment - typically 3 to 10 weeks

Phase 4 Shipping and customs clearance - typically 3 to 7 weeks

Phase 5 Local installation, training and trial operation - 1 to 3 weeks

These are non-binding planning ranges. Final product price and delivered cost depend on the confirmed specification, accessories, inspection, freight,
customs, exchange rate and destination.
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Sanaatchi Support & Contact

- Supplier search using one confirmed product specification

- Side-by-side technical and commercial quotation comparison

- Factory test, documentation and pre-shipment inspection coordination

- Lowest-cost practical logistics planning from China to Afghanistan

- Installation-interface, spare-parts and after-sales coordination

Sanaatchi Industrial Vision Group
Afghanistan Office: +93 779 819 820 | info@sanaatchi.com
China Office: +86 159 5171 6867 | china@sanaatchi.com
Website: www.sanaatchi.com

Supplier image references
- Supplier image reference: https://image.made-in-china.com/2f0j00hQkveIJaZCbL/Rolled-Reinforcement-for-Reinforced-Concrete-Structures-GOST-R-340
28-2016-a-500-Cdin-488-2-2009-08-500.jpg

- Supplier image reference: https://image.made-in-china.com/2f0j00BwTVWPpHJZGQ/Grade-40-Plain-Round-Steel-Bar-6mm-16mm-Smooth-Surface-Excel
lent-Formability-Light-Gauge-Reinforcement-Use.jpg


